G. R. S. 59] (GPB--1,000- 20 12 1)

GENERAL AND REVENUE SECRETARIAT.

1899-1900

~~191~~.

(Bundi)

File No. 13 Section IV

Serial Nos. 1-3

Papers Filed.

Month January 1899.

SUBJECT.

Sanctions an estimate for putting a new gate to the Siri Gangadhareswara Swami temple at Ganjam.

PREVIOUS REFERENCES. LATER REFERENCES.

Sl. 1

Gorur
9. 1. 99

My dear Mr. Srinivasa Rao

As per instructions, you said you had received from the Secretary of Sir an wooden gate for the Compound of the Sri-Gangadhareswara Swamy Temple at Gavipur the work was completed & a by the beaver Gopal Chetty and a bill was submitted by me in his favour before I left Bangalore, & the man is now writing due after 3 months, demanding payment & that he is really dying - Can't you take the trouble of seeing that he is paid without

Sl. 1

any further delay oblige

Yours sincerely

B. Hemmings

Submitted
11-99

9.1.99

To
The Murasi Secretary
to the Government
of Mysore
Bangalore

Respected Sir

I beg to report that Gopal Chetty is the man that had taken up the repairs of the Sri-Ganghadhareswara Swamy temple at Gavipur, and that he is the man entitled for its payment.

I beg to remain Sir
Your most obedient
Servant
B Hanumiah
Murasi Surveyor

No 869 of
20th Jan'y 1899

Enl
13-99

Order

Sanction is accorded to the accompanying Estimate for Rs 112 prepared under the orders of the Mussai Superintendent to ~~for~~ put a new gate to the Sri Ganga Theeswara Swami temple at Savipur.

2 The charge will be met from the State grant of Rs15 000 sanctioned for the repairs of the Mussai Buildings ~~Institutions~~ during the year 1898-9, and the amount will be paid on presentation of a bill countersigned by the Mus: Supdt

M.A

Mus. Secy

To The Comptroller with a Copy of the abstract Estimate

0 4b

Of the probable cost of the Sri of putting a new gate to the Swami temple at Gavipur.

Details	no.	Dimension			Quantity	Rate	cost
Dismantling the compound wall		14	5	½	87	6	3
Putting new foundation.	2	3	3	3	54	. 2	7
Putting a new dressed Stone for the base		10			10	. 6	4
Constructing basement	2	2½	2½	1	12	. 3 .	2
truction pillars with	2	2	2		42	. 6 .	16
Constructing wall — .	2	3	1½	5	38	. 2	5
Putting a new gate (Teakwood)		10	5		50	1 8	76
							112

Bangalore
17/1/99

Balakris
Murrai overseer

Received Payment
19/1/99